
 

ADDENDUM NO. I 

 

 

DATE:     November 6, 2015 

 

TO:     All Bidders 

 

FROM:    Janice McClelland, Assistant Purchasing Agent  

 

SUBJECT:    Addendum No. 1 – Partial Reroofing of John T. O'Connor  

     Senior Citizen's Center  

 

BIDS TO BE OPENED:  November 11, 2015** (see new date below), at 11:00 a.m.  

 

This addendum becomes a part of the Contract Documents and modifies the original 

specifications as noted. 

 

 

Item I.  Postponement of Bid Submission Deadline 

 

The deadline for submission of proposals hereby is postponed until 11:00:00 a.m. on Tuesday, 

November 18, 2015. 

 

 

Item II.  Deadline for Submission of Questions 

 

Inquiries pertaining to this project bid shall be submitted in writing to the Assistant Purchasing 

Agent by the close of the business day on Wednesday, November 11, 2015 as specified in the 

Information for Bidders section of the Project Manual.  

 

 

Item III.  Notes from Pre-Bid Site Meeting held November 2, 2015 

 

The Assistant Purchasing Agent reviewed several items already published in the Project Manual 

that do not need to be repeated here.  New items discussed at the meeting: 

 

1. Everyone was reminded that the bid Form of Proposal shall include unit prices for:  

a. Removal and replacement of existing water damaged wood deck  

b. Unit price per roof drain to remove and replace existing roof drains with new Zurn roof 

drains  

c. Unit price per roof drain for Superdome retrofit drain inserts (if necessary based on 

condition of existing roof drains)  

 

2. It was confirmed that the architect currently has specified Carlisle Materials exclusively, 

including edge metal for a 25 year Total System Warranty, with no allowance for submission of 



an approved equal for roofing materials, except as defined in Section 01630 via the Substitution 

Request Form after the award of the bid or the Substitution Listing Form with the bid.  It was 

confirmed that both of these methods require the bidder to furnish their bid utilizing the Carlisle 

Materials specified.  

 

3. It was clarified that the specifications call for mechanically fastened insulation boards.  It was 

asked if the architect could modify the Contract Documents to allow the base layer of insulation 

and cover board to be mechanically fastened, but allow the tapered insulation to be adhered with 

the manufacturer’s adhesive to the mechanically fastened base layer to avoid potential issues 

with the installer selecting the wrong length of fastener and possibly penetrating the interior face 

of the exposed wood deck.  The architect will confirm whether this proposed alternative method 

of combined fasteners and adhesive is allowed by Carlisle for the specified warranty and wind 

speed; this information will be listed in another addendum scheduled for publication early next 

week.  

 

4. It was observed that the existing roof drains appear to be clear and operational.  After 

execution of the Notice to Proceed, the contractor will be responsible for maintaining the roof 

drains and keeping them clear until final payment. 

 

5. It was observed that, as indicated on the drawings (Keyed Note 12), that the City of Knoxville 

has already removed the existing antenna (there are two wall brackets that were not removed).  

 

6. It was confirmed, as indicated on the drawings (Keyed Note 13), that the abandoned rooftop 

unit curb and pitch pocket shall be removed by the contractor (any abandoned openings in the 

roof deck shall be covered with 20 ga. galvanized sheet metal 12 inches larger than the opening, 

in accordance with the Contract Specifications).  

 

7. It was confirmed, as indicated on the drawings (Roof Plan Note 4), all exhaust fan curbs must 

be raised a minimum of 8” above the finished roof membrane.  

 

8. Currently the Owner has decided, as indicated on the drawings (Keyed Note 17), that the 

contractor will remove the two existing area wall divider curbs.  

 

9.  It was confirmed, as indicated on the drawings (Keyed Notes 10 and 14), that the contractor 

must coordinate their reroofing work in the area of the kitchen hood exhaust fan and make-up air 

unit with electrical work by the Owner. 

 

10. It was confirmed, as indicated on the drawings, that the new fascia termination on each side 

of the building should include a portion that laps the existing brick cap flashing as detailed in 

4/A1 of the Contract Drawings.  

 

11. It was noted that the existing expansion joint curb and the counterflashing on the upper 

existing EPDM roof will be removed and replaced as specified in 2/A1 of the Contract 

Drawings.  City Official Steve Dyer confirmed that the existing upper EPDM roofing is no 

longer under warranty.  

 



12. It was suggested that the code may allow reduction of the current insulation board depth as 

long as we maintain an average of R-25 instead of the current minimum R-25.  The architect will 

verify this information and a response will be listed in next week's addendum. 

 

13. It was confirmed that the City of Knoxville Plans Review Department is reviewing the plans 

for permit.  The contractor shall be responsible for payment of all applicable permit fees and for 

calling the City for any inspections required to secure a Certificate of Completion.  

 

14. Steve Dyer confirmed that the bidders could access the roof without prior notification to 

measure and/or core the existing area to be reroofed.  However, the bidders must check-in at the 

front desk if they enter the building to review the underside of the area to be reroofed.  

 

15. Everyone reviewed and observed leak locations on the interior of the building.  It was noted 

that there appears to be a slight deflection in the existing wood roof deck below the area of 

ponding water on the high roof.  

 

16. It was suggested that we consider changing the minimum slope from 1/8” per foot to ¼” per 

foot (and change all cricket slopes to ½” per foot) to ensure that water will not pond in the areas 

where there may be slight deflections in the existing wood roof deck.  Bidders are advised to 

refer to the forthcoming addendum for further information. 

 

17. It was confirmed that the Contract Drawings specify a new continuous 2x pressure treated 

perimeter fascia nailer wrapped with prefinished metal to match the new prefinished drip edge 

fascia.  It was noted that in some locations, the contractor will need to work around obstacles 

such as existing electrical conduit and a plumbing vent stack for removal and replacement of the 

fascia.  

 

 

 

 

END OF ADDENDUM NO. I 

 

 


